
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 5/30/2007

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 0641-04-015
Project STP 2007(618)HES
Highway FM 1567
County HOPKINS
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        _  PROPOSAL COVER                                                             
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2007(618)HES TxDOT
COUNTY  HOPKINS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 001 PREPARING ROW
DOLLARS

and CENTS

STA 565.380 1

100 2003 001 PREPARING ROW(TREE)(5" TO 12" DIA)

DOLLARS
and CENTS

EA 15.000 2

100 2004 001 PREPARING ROW(TREE)(12" TO 24" DIA)

DOLLARS
and CENTS

EA 7.000 3

104 2017 REMOVING CONC (DRIVEWAYS)

DOLLARS
and CENTS

SY 117.000 4

104 2022 REMOVING CONC (CURB AND GUTTER)
DOLLARS

and CENTS

LF 175.000 5

110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 512.000 6

112 2001 SUBGRADE WIDENING (ORD COMP)
DOLLARS

and CENTS

STA 553.290 7

134 2002 BACKFILL (TY B)

DOLLARS
and CENTS

STA 553.290 8

164 2021 CELL FBR MLCH 

SEED(PERM)(RURAL)(SANDY)
DOLLARS

and CENTS

SY 150,768.000 9

164 2029 CELL FBR MLCH SEED(TEMP)(WARM)
DOLLARS

and CENTS

SY 75,384.000 10
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164 2031 CELL FBR MLCH SEED(TEMP)(COOL)
DOLLARS

and CENTS

SY 75,384.000 11

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 2,537.000 12

247 2140 020 FL BS (RDWY DEL) (TY E GR 4)

DOLLARS
and CENTS

TON 24,408.000 13

251 2066 REWORK BS MATL (TY D)(9")(ORD COMP)

DOLLARS
and CENTS

SY 124,407.000 14

275 2001 CEMENT
DOLLARS

and CENTS

TON 1,620.000 15

275 2003 CEMENT TREAT (NEW BASE) (6")
DOLLARS

and CENTS

SY 5,979.000 16

275 2056 CEM TRT (MX EXST MTL & NW BS)(10.5")
DOLLARS

and CENTS

SY 148,957.000 17

310 2008 PRIME COAT & BLOTTER (MC-30)

DOLLARS
and CENTS

GAL 23,650.000 18

316 2006 ASPH (AC-20-5TR)

DOLLARS
and CENTS

GAL 67,797.000 19

316 2025 ASPH (CRS-2P OR CRS-1P)

DOLLARS
and CENTS

GAL 78,837.000 20

316 2074 AGGR(TY-B GR-3 SAC-A)
DOLLARS

and CENTS

CY 1,576.000 21

PROPOSAL SHEET
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316 2123 AGGR(TY-PB GR-3 SAC-A)
DOLLARS

and CENTS

CY 1,576.000 22

430 2007 CL C CONC FOR EXT STRU(CULV)(6’X 6’)

DOLLARS
and CENTS

LF 9.000 23

430 2009 CL C CONC FOR EXT STRU(CULV)(6’X 3’)

DOLLARS
and CENTS

LF 5.000 24

430 2017 CL C CONC FOR EXT STRU (CULV)(6’X 5’)

DOLLARS
and CENTS

LF 9.000 25

430 2090 CL C CONC FOR EXT STR (CULV)(3- 6’X6’)
DOLLARS

and CENTS

LF 7.000 26

450 2069 RAIL (TY T101 RAC-R)
DOLLARS

and CENTS

LF 358.000 27

452 2002 REMOV RAIL (METAL ELEMENTS)
DOLLARS

and CENTS

LF 250.000 28

464 2003 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 36.000 29

464 2005 RC PIPE (CL III)(24 IN)

DOLLARS
and CENTS

LF 30.000 30

464 2007 RC PIPE (CL III)(30 IN)

DOLLARS
and CENTS

LF 36.000 31

466 2006 WINGWALL (SW-0)(HW=4 FT)
DOLLARS

and CENTS

EA 2.000 32

PROPOSAL SHEET
PROJECT STP 2007(618)HES TxDOT
COUNTY  HOPKINS FORM 234-B I-61-5M
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UNIT BID PRICE ONLY.
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466 2008 WINGWALL (SW-0)(HW=6 FT)
DOLLARS

and CENTS

EA 1.000 33

466 2009 WINGWALL (SW-0)(HW=7 FT)

DOLLARS
and CENTS

EA 1.000 34

466 2023 WINGWALL (FW-0)(HW=7 FT)

DOLLARS
and CENTS

EA 2.000 35

467 2527 SET (TY I)(S=5’)HW=4’(4:1)(C)(RETROFIT)

DOLLARS
and CENTS

EA 2.000 36

467 2528 SET (TY I)(S=5’)HW=6’(4:1)(C)(RETROFIT)
DOLLARS

and CENTS

EA 2.000 37

467 2529 SET (TY I)(S=6’)HW=4’(4:1)(C)(RETROFIT)
DOLLARS

and CENTS

EA 2.000 38

467 2530 SET (TY I)(S=7’)HW=5’(4:1)(C)(RETROFIT)
DOLLARS

and CENTS

EA 2.000 39

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 20.000 40

500 2001 002 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 41

502 2001 022 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 17.000 42

PROPOSAL SHEET
PROJECT STP 2007(618)HES TxDOT
COUNTY  HOPKINS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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NO
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S.P.
NO.



5-8

506 2001 007 ROCK FILTER DAMS (INSTALL) (TY 1)
DOLLARS

and CENTS

LF 360.000 43

506 2009 007 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 360.000 44

506 2024 007 BACKHOE WORK (EROSION & SEDM CONT)

DOLLARS
and CENTS

HR 20.500 45

506 2034 007 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 5,190.000 46

530 2010 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 68.000 47

540 2001 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 639.000 48

540 2011 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 12.000 49

540 2013 MTL BEAM GD FEN TRANS (T101)

DOLLARS
and CENTS

EA 12.000 50

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 1,508.000 51

542 2002 REMOVING TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 12.000 52

544 2001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 16.000 53
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544 2002 GUARDRAIL END TREATMENT (MOVE & 
RESET)

DOLLARS
and CENTS

EA 4.000 54

560 2011 001 MAILBOX INSTALL-S (TWG-POST) TY 2 FND
DOLLARS

and CENTS

EA 76.000 55

560 2013 001 MAILBOX INSTALL-D (TWG-POST) TY 2 FND
DOLLARS

and CENTS

EA 2.000 56

644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P)
DOLLARS

and CENTS

EA 35.000 57

644 2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T)

DOLLARS
and CENTS

EA 44.000 58

644 2006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U)

DOLLARS
and CENTS

EA 9.000 59

644 2027 INS SM RD SN SUP&AM TY S80(1) SA(U)

DOLLARS
and CENTS

EA 9.000 60

644 2053 INS SM RD SN SUP&AM TY TWT(1) WA(P)
DOLLARS

and CENTS

EA 56.000 61

644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 152.000 62

658 2253 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF3(BI)
DOLLARS

and CENTS

EA 66.000 63

PROPOSAL SHEET
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658 2261 INSTL DEL ASSM (D-SW)SZ  (TYC)GF1(BI)
DOLLARS

and CENTS

EA 12.000 64

658 2319 INSTL OM ASSM (OM-2Z)(RCR)WP

DOLLARS
and CENTS

EA 78.000 65

662 2029 WK ZN PAV MRK NON-REMOV (W)36"(YLD 

TRI)
DOLLARS

and CENTS

EA 20.000 66

662 2030 WK ZN PAV MRK NON-REMOV (Y)  4" (BRK)
DOLLARS

and CENTS

LF 8,800.000 67

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 71,539.000 68

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 4,241.000 69

666 2102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL)

DOLLARS
and CENTS

EA 20.000 70

672 2012 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 54.000 71

672 2015 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 1,333.000 72

6110 2010 008 REF PAV MRK TY I (W)(4")(SLD)(100 MIL)
DOLLARS

and CENTS

LF 113,066.000 73
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6110 2036 008 REF PAV MRK TY I (W)(8")(SLD)(100 MIL)
DOLLARS

and CENTS

LF 350.000 74

6110 2054 008 REF PAV MRK TY I (Y)(4")(BRK)(100 MIL)

DOLLARS
and CENTS

LF 8,800.000 75

6110 2057 008 REF PAV MRK TY I (Y)(4")(SLD)(100 MIL)

DOLLARS
and CENTS

LF 71,539.000 76

6110 2078 008 REF PAV MRK TY I (Y)(24")(SLD)(100 MIL)

DOLLARS
and CENTS

LF 213.000 77
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Project Number: STP 2007(618)HES Sheet:  
 
County: HOPKINS Control: 0641-04-015, etc.  
 
Highway: FM 1567 
 
GENERAL NOTES: 
 
Perform routine maintenance of the roadway within the limits of the project for the duration of 
the project.  Keep an adequate amount of roadway material on hand to perform routine 
maintenance in a satisfactory manner.  In the event of an emergency, be capable of responding 
with adequate personnel and equipment within 30 minutes.  This work will not be paid for 
directly, but will be considered subsidiary to the various bid items.  
 
Designate a responsible person (CRP) for receiving and resolving damage claims from the 
public.  This person must be available to receive calls during normal business hours, Monday 
through Saturday, during the course of this project.  Prior to beginning work, furnish this 
person’s name, mailing address, and a telephone number to be made available to persons who 
contact the Department with claims. 
 
Subgrade soil that is determined to be unstable for reasons other than excess moisture will be 
declared “waste”.  Undercut for a minimum depth of 1 foot and a maximum depth as determined.  
Replace with approved material having a Linear Bar Shrinkage of 2.5 to 9.0.  Undercut and 
replace the first 2 feet of unsuitable material at no additional cost.  Any required undercutting 
and replacement greater than 2 feet will be paid for according to Article 4.2, “Changes in the 
Work”. 
 
Secure a location off of the right of way for storing equipment overnight and for temporary 
stockpiling of seal coat aggregate and other roadway materials. 
 
Mow the entire right of way within the project limits at the completion of the project and prior to 
final acceptance.  Additional mowing will be required at intersections and driveways where 
vegetation interferes with sight distance.  The cutter height will be specified.  This work will be 
subsidiary to the various bid items.  
 
ITEM 4: SCOPE OF WORK 
 
Preserve the integrity of all right of way monuments within project limits.  Replace, at no 
additional cost, right of way monuments damaged or destroyed during construction using the 
services of a Registered Professional Land Surveyor (RPLS).   
 
ITEM 7: LEGAL RELATIONS AND RESPONSIBILITIES 
 
Comply with all conditions presented in the environmental document and associated permits for 
this project.  Copies of the environmental document and associated permits are available at the 
TxDOT Sulphur Springs Area Office for review. 
 
Concrete truck drivers are required to wash out only in designated areas specifically constructed 
for eliminating run-off.  Dispose of materials in accordance with federal, state, and local 
requirements. 

 General Notes Sheet: A  



Project Number: STP 2007(618)HES Sheet:  
 
County: HOPKINS Control: 0641-04-015, etc.  
 
Highway: FM 1567 
 
 
ITEM 8: PROSECUTION AND PROGRESS 
 
Days will be charged according to a Five-Day Workweek as defined in Item 8.3.A.1. 
 
ITEM 100: PREPARING RIGHT OF WAY 
 
This work includes the remove trees as shown in the plans.  Trim and remove all underbrush less 
than 6 inches in diameter to the right of way line.  Trim tree branches overhanging the  
right of way to produce an 18 feet clear area within the right of way. 
 
ITEM 104: REMOVING CONCRETE 
 
Do not use blasting to remove concrete. 
 
When concrete driveways that are to be removed contain curb, the removal of the curb will be 
considered subsidiary to the removal of the concrete driveway. 
 
ITEM 110: EXCAVATION 
 
Use ordinary compaction according to Article 132.3.D for compaction of the subgrade at county 
road intersections. 
 
ITEM 112: SUBGRADE WIDENING 
 
Use ordinary compaction according to Article 132.3.D, “Compaction Methods”. 
Construction of mailbox turnout subgrade will be considered subsidiary to Item 112, Subgrade 
Widening. 
 
ITEM 134: BACKFILLING PAVEMENT EDGES 
 
Perform shouldering up at all intersecting roadways and driveways in compliance with and 
subsidiary to Item 134, Backfilling Pavement Edges. 
 
Intermediate backfilling as called for on the Traffic Control Plan will not be paid for directly, but 
will be subsidiary to Item 112, Subgrade Widening.  Final backfilling to the finished HMAC 
surface will be paid for directly under Backfilling Pavement Edges. 
 
ITEM 162 & 164: SODDING & SEEDING FOR EROSION CONTROL 
Seed all disturbed areas within the project limits or as directed.  Apply cellulose fiber mulch at a 
rate of 3000 pounds (dry weight) per acre.  
 

 General Notes Sheet: B  



Project Number: STP 2007(618)HES Sheet:  
 
County: HOPKINS Control: 0641-04-015, etc.  
 
Highway: FM 1567 
 
In lieu of the quantity of Bermuda grass seed called for under 164.2.A, use a rate of 30 pounds of 
pure live Bermuda grass seed, in addition to the other seed called for under this Item, per acre for 
the permanent seeding. 
 
Apply one ton per acre of agricultural lime to all permanent seeding areas at least one week prior 
to seeding.  Water the areas where lime is applied to a depth of 0.25 inches after applying lime.  
Work performed, materials furnished, equipment, labor, tools and incidentals required to apply 
and water lime will not be paid for directly, but will be considered subsidiary to Item 164. 
 
ITEM 168: VEGETATIVE WATERING 
 
Water the seeding at a minimum of 0.25 inches per week for a minimum duration of 6 weeks.  
The watering schedule may be adjusted in the event of excessive or inadequate rainfall.  Failure 
to comply with the watering schedule for temporary or permanent seeding, may result in the 
halting of work on the project until watering is back on schedule and that schedule can be 
maintained.  Working days will be charged for each day (Monday - Friday) that is out of 
compliance.  Watering responsibilities will be released when seventy percent perennial 
vegetative coverage is achieved according to Item 506. 
 
ITEM 247: FLEXIBLE BASE 
 
Flexible base material will be provided by TxDOT at two locations, the Sulphur Springs Area 
Office maintenance yard and at the junction of IH 30 and FM 275.  Approximately 7,500 cu. yd. 
of material is available at the Sulphur Springs maintenance yard.  Use this material first then get 
the remainder from the stockpile at the junction of IH 30 and FM 275.  The Contractor is 
responsible for loading, hauling, and placing the material at locations shown on the plans.  
Gradation requirements are waived for this material.  Remove or break up any clumps larger than 
2 inches prior to incorporating this material into the existing base. 
 
ITEM 251: REWORKING BASE COURSES 
 
Reconstruct roadway superelevation.  Verify and document the existing superelevation rates 
prior to reclaiming the old roadway.  Develop proposed roadway superelevation based on the 
existing superelevation.  Ensure proper drainage in transition sections.  Submit both the existing 
and proposed superelevation for approval prior to beginning reconstruction. 
 
Use a pulverizing mixer (reclaimer) for the initial mixing of the existing pavement.  Do not 
scarify the pavement prior to reclaiming.  Use machinery and adjust the speed of operation to 
pulverize the existing pavement to a maximum 2 inch particle size on the first pass. 
 
In addition to visual inspection for acceptance prior to placing any surface course, Measure 
roadway profile smoothness by the use of a high speed or lightweight inertial profiler that is 
certified by the Texas Transportation Institute. Acceptance will be based on no 0.10 mile section 
having an average IRI greater than 95 inches per mile, and no individual wheelpath IRI greater 

 General Notes Sheet: C  



Project Number: STP 2007(618)HES Sheet:  
 
County: HOPKINS Control: 0641-04-015, etc.  
 
Highway: FM 1567 
 
than 105. The profile measurements will be taken prior to the application of a seal coat and at 
completion of each major phase of a project, or as approved by the engineer. Any roadway 
section that fails to meet these requirements will be corrected at the expense of the Contractor. 
 
ITEM 310: PRIME COAT 
 
Allow the prime to penetrate the base course.  If approved, after a minimum of 4 hours, the 
excess may be absorbed by the application of a light coat of clean field sand.  A minimum of 24 
hours curing is required before application of a surface treatment.  Furnish flaggers and signs, as 
necessary, to direct and keep traffic off the prime coat until it has penetrated the base course.  Do 
not apply asphalt later 1:00 P.M. unless otherwise approved. 
 
ITEM 316: SURFACE TREATMENTS 
 
Do not apply asphalt later than 1 hour before sunset unless otherwise approved. 
  
Use CRS-1P emulsion when normal daytime temperatures are consistently between 40 degrees 
Fahrenheit and 70 degrees Fahrenheit, and freezing is not anticipated.  Use CRS-2P emulsion 
when daytime temperatures are consistently above 70 degrees Fahrenheit in the spring and 80 
degrees Fahrenheit in the fall. 
 
Use a “strap stick” calibrated to measure from the bottom of the tank up to the asphalt level for 
asphalt distributor measurements.  Equip the distributor with a bubble-level mounted on the 
structure of the distributor in such a way as to accurately indicate when the distributor tank is 
level. 
 
Apply mineral aggregate immediately following the application of asphalt.  Provide a sufficient 
number of loaded trucks at the placement site to cover the entire “shot” of asphalt prior to 
beginning asphalt placement. 
 
Transport aggregate to the sealing operation in dump trucks with uniform capacity that are 
capable of having a full, level load without exceeding legal vehicle gross weights.  Trucks will 
be measured prior to beginning work.  Weight scale tickets for a single load, for each truck, are 
required to demonstrate conformity to this requirement. 
 
Assign a patching crew following the aggregate placement and prior to the rolling operation to 
repair any trouble spots. 
 
Keep the asphalt temperature gauge clean and locate it on the distributor for convenient reading. 
 
 
 
 
 

 General Notes Sheet: D  



Project Number: STP 2007(618)HES Sheet:  
 
County: HOPKINS Control: 0641-04-015, etc.  
 
Highway: FM 1567 
 
 Surface treatment data: 

APPLICATION ITEM 
Prime 1st Course 2nd Course 

Asphalt Type MC-30  CRS-1P or CRS-2P AC 20 5TR 
Asphalt Rate (Gal/SY) 0.15 0.50 0.43 
Aggregate Type  B PB 
Aggregate Grade  3 3 
Aggregate Rate (CY/SY)  1:100 1:100 

 
ITEM 427: SURFACE FINISHES FOR CONRETE 
 
Provide a rub surface finish on concrete structure surfaces according to Item 427.4.A.1, Surface 
Area I. 
 
ITEM 450: RAILING 
 
Removal of existing headwalls and culvert sections to the lines and grades shown in the plans is 
subsidiary to this bid Item. 
  
ITEM 496: REMOVING STRUCTURES 
 
All materials removed under this Item are the property of the Contractor to be disposed of off 
state right of way. 
 
Do not use explosives to remove existing structures. 
 
ITEM 502: BARRICADES, SIGNS AND TRAFFIC HANDLING 
 
Provide the name, address, and telephone numbers of the CRP, in writing, prior to beginning 
work on this Item.  This information will be given to local law enforcement officials.  The CRP 
must: 
 

1. Have an address and telephone number in the vicinity of the project, as approved. 
2. Be able to respond within thirty minutes at all times. 
3. Be accessible by cell phone and pager. 
4. Have the authority to obtain materials, mobilize crews and equipment and direct the 

work as may be necessary to immediately remedy any problems.   
 
Do not begin Item 502 - Barricades, Signs and Traffic Handling on the roadway until both of the 
following conditions are met: 
 

1. The work schedule is approved, and   

 General Notes Sheet: E  



Project Number: STP 2007(618)HES Sheet:  
 
County: HOPKINS Control: 0641-04-015, etc.  
 
Highway: FM 1567 
 

2. No more than 5 workdays will pass between the beginning of Item 502 and the actual 
commencement of the roadway work bid items. 

 
Place project limit signing according to the BC standard sheets and the Traffic Control Plan Paris 
District standard sheet. 
 
Provide and use flaggers and a pilot car according to Item 510 One-Way Traffic Control during 
surface treatment operations and for one-lane traffic conditions where limited sight distance 
exists unless directed otherwise.  The maximum allowable cycle duration is 10 minutes.   
  
Use vertical panels with portable bases. 
 
Review traffic control details described on TCP (7-1)-98.  This sheet includes provisions for 
certain signs to be installed, which are to remain in place until standard pavement markings are 
in place.  These signs are in addition to the signs and barricades that may be required on the 
Barricade and Construction Standards.  Place “PASS WITH CARE” and “DO NOT PASS” signs 
at locations specified in the striping summary sheets.  Do not locate these signs using the existing 
pavement markings. 
 
Schedule a meeting with the Project Inspector and Construction Engineer 1 week in advance of 
any major traffic switch to discuss proper sequencing. 
 
All work and equipment required by these general notes, except as provided for by Item 502, will 
not be paid for directly, but will be subsidiary to Item 502 unless otherwise shown on the plans. 
 
ITEM 506: TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMETAL 
                     CONTROLS 
 
Appoint a competent person to oversee the proper implementation and maintenance of the Storm 
Water Pollution Prevention measures.  Submit a plan and sequence of work detailing the 
installation and maintenance of the pollution control devices. 
 
Submit a sequencing plan for SW3P work as it relates to the construction sequence of work.  
This plan will provide for both temporary and permanent control measures to prevent erosion, 
sedimentation and water pollution.  

 
No work will begin on this project until the sequencing plan for SW3P work is approved. 
 
Limit the amount of disturbed area to the area(s) shown on the plans or as directed.  If soil 
erosion and sedimentation resulting from the disturbed areas can not be effectively controlled, 
either the amount of disturbed area will be limited to that which can be controlled or all work 
will be suspended, but time charges continue, until effective control of soil erosion and 
sedimentation is demonstrated in the disturbed areas. 
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Should the erosion control measures fail to function properly, act immediately to bring the 
erosion and sedimentation under control by maintaining existing controls or by providing 
additional controls, as directed.  
 
Perform maintenance on all SW3P devices and measures, as needed or as directed, within 7 days 
of notification.  Failure to comply will result in all work and future payment for all work being 
suspended (but time charges will continue) until corrective action is taken or additional devices 
and measures are implemented. 
 
Alter the placement of erosion control devices, as deemed necessary, to meet the intent of the 
storm water pollution prevention program. 
 
Sediment control fences will remain the property of the Contractor upon completion of the 
project.  The final estimate will not be released until all SW3P devices have been properly 
removed and disposed of. 
 
If directed, material used to construct rock filter dams may be used to protect culvert inlets.  
Place material at the inlets so that it protects against channel erosion without interfering with the 
proper operation of the culvert.  This work will not be paid for directly, but will be considered 
subsidiary to Item 506-2009 Rock Filter Dams (Removal). 
 
ITEM 530: INTERSECTIONS, DRIVEWAYS, AND TURNOUTS 
 
Communicate and coordinate the removal and replacement of driveways with the affected 
property owners.  Construct concrete driveways in half sections to provide for public access 
unless otherwise approved.  Use Class “C” concrete for all concrete driveways.  Driveways may 
be opened to traffic when the concrete has attained a compressive strength of 2000 psi.   
 
Use excavated material from county road intersections or material from other predetermined 
locations within the right of way to construct mailbox turnout subgrade. 
 
ITEM 560: MAILBOX ASSEMBLIES 
 
Keep mailboxes in a position accessible to the carrier’s vehicle along the travel way or when 
possible, place mailboxes where mail carriers can get out of the travel lanes for mail delivery.  
Place mailboxes nearby at a location accessible to the carrier’s vehicle when grading operations 
necessitate the moving of mailboxes.  Return mailboxes to a position accessible to the carrier’s 
vehicle along the travel way when grading operations are not in progress.  During temporary 
relocation, mount using an approved device listed under Temporary Mailboxes in the 
“Compliant Work Zone Traffic Control Devices List” that is in effect on the date of letting.  This 
list can be accessed at: http://www.dot.state.tx.us/trf/ctrldvcs/trfteps1.htm   
 
Use concrete footings as directed for mailbox installation. 
 

 General Notes Sheet: G  

http://www.dot.state.tx.us/trf/ctrldvcs/trfteps1.htm


Project Number: STP 2007(618)HES Sheet:  
 
County: HOPKINS Control: 0641-04-015, etc.  
 
Highway: FM 1567 
 
 
 
ITEM 644: SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES 
 
Use non-reinforced concrete for all sign foundations.  Determine the correct hardware and 
material lengths for sign assemblies to comply with the appropriate standards. 
 
Stake all sign foundation locations in the field prior to drilling holes for foundations.  Allow a 
minimum of 48 hours after staking sign foundation locations for inspection and approval of 
locations. 
 
Affix a sign identification decal to the back of all signs.  Place decals as near to the sign edge 
which is farthest from the roadway as practical, and as low on the back of the sign or sign panel 
as possible.  Perform this work according to Item 643, “Sign Identification Decals”. 
 
Prior to construction operations which would interfere with existing signs, temporarily relocate 
sign assemblies near the right of way line.  Concrete foundations are not required; mount signs 
using a drivable base.  Existing supports and hardware may by used for this temporary 
relocation.  This work will be subsidiary to this Item. 
 
Use a Southern Plains Slip Base mount or other equivalent slip base casting with two clamping 
pins.  See Assembly Procedure Support note 7 on standard sheet SMD (SLIP-1)-02 for bolt 
torque requirements. 
  
Remove vegetation that interferes with proper sighting of signs.  This work will be subsidiary to 
Item 100 “Preparing Right of Way”. 
 
Before removal of reference markers, place offset stakes in a manner that will allow for the 
placement of the new sign at the same exact station as the original sign. 
  
All existing sign faces, stubs, posts, and connecting hardware have been deemed salvageable and 
will be transported to the TxDOT Hopkins County Maintenance yard after permanent new sign 
assemblies are installed unless directed otherwise.  Remaining items will be disposed of off state 
right of way.  This work will be subsidiary to this bid Item. 
 
Work under this Item does not include moving or replacing County road signs. 
 
ITEM 658: DELINEATOR AND OBJECT MARKER ASSEMBLIES 
 
Delineator and object marker assemblies including posts, reflectors, wedges, and sockets will be 
provided. Provide concrete, equipment, tools, and labor to install these as shown in ground 
mount details for wedge anchor plastic system on the D & OM (1)-04 standard. 
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ITEM 662: WORK ZONE PAVEMENT MARKINGS 
 
Use Type II paint and beads for non-removable work zone pavement markings. 
 
ITEM 666: REFLECTORIZED PAVEMENT MARKINGS 
 
Place pavement markings according to the 2006 Texas Manual on Uniform Traffic Control 
Devices.   
 
Use a pilot line or other approved method to mark the lateral location of pavement markings and 
obtain approval before applying any pavement markings.  This work will be subsidiary to Item 
6110. 
 
ITEM 677:  ELEMINATING EXISTING PAVEMENT MARKINGS AND MARKERS 
 
Equipment utilizing special milling flails is not permitted unless otherwise approved.  All 
elimination will be by sandblasting unless approved in writing. 
 
ITEM 5010: TRANSPORTABLE CELLULAR TELEPHONES 
 
Provide one properly working Cellular Phone with voice mail service from a pre-approved 
provider.  Set-up and maintain this equipment during the period of this contract.  Service will 
include a minimum of 1000 minutes per month. This item will subsidiary to Item 500. 
 
ITEM 6110: REFLECTORIZED PAVEMENT MARKINGS WITH 
                      RETROREFLECTIVE REQUIREMENTS 
 
Place pavement markings according to the 2006 Texas Manual on Uniform Traffic Control 
Devices.  Immediately prior to the placement of permanent pavement markings, remove all Type 
Y-2 tabs within the limits to be striped.  This work will be subsidiary to this Item. 
 
Reestablish and verify No Passing Zones prior to striping operations. 
 
Use a pilot line or other approved method to mark the lateral location of pavement markings and 
obtain approval before applying any pavement markings.  Alternative methods must be able to 
constantly place pavement markings as shown in the plans.  This work will be subsidiary to Item 
6110. 
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